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Scope of Services 
 
Overview 
The Sam Schwartz Engineering (SSE) team will conduct public outreach and a student education 
program to assist the McHenry County Division of Transportation (MCDOT) with the development 
of the 2040 McHenry County Long Range Transportation Plan.  The SSE team will organize, 
facilitate and lead all public outreach activities, develop an interactive website, and create a student 
education program.   
 
Mark de la Vergne will serve as the project manager for SSE.  Subconsultants to SSE include the 
Active Transportation Alliance, Interface Studio, Urban Insight, Baxter & Woodman, and the Shah 
Center.    
 
Tasks 
Under the direction of MCDOT staff, SSE will conduct a variety of public outreach tasks to obtain a 
diverse input of opinions for inclusion in the 2040 Long Range Transportation Plan.  These tasks 
will include open houses, focus groups, website, outreach to six schools, and public meetings for 
the draft and final versions of the Plan.  SSE’s role will be to organize, facilitate, and lead all of the 
outreach tasks.  All work will comply with the requirements of the federal UWP Grant being used to
finance this project.  This contract is subject to the terms and conditions of the UWP Grant. 
 
Task 1: Kickoff Meeting with County Staff (0.13%) 
SSE will attend a kickoff meeting with County Staff to discuss the scope of the project, 
deliverables, and schedule.   
  
Task 2: Develop and Maintain Interactive Project Website (12.69%) 
Urban Insight will be responsible for creating and maintaining the project website. 
 

Task 2.1 Project Kick-Off Meeting 
Urban Insight will host a conference call/online meeting to discuss the website with McHenry 
County staff and review the schedule, budget, scope of work, and deliverables. 
Expected Deliverables:  Conference Call/Online Meeting hosted by Urban Insight 
 
Task 2.2 Requirements Document & Wireframes 
Urban Insight will prepare a Project Requirements Document as well as website wireframes as 
a basic visual guide for the structure of the website’s home page and key content pages.  The 
Project Requirements Document and the wireframes will be submitted for staff review and 
approval.   
Expected Deliverables: Requirements document, website wireframes for home page and key 
content pages.   
 
Task 2.3 Website Design 
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Based on the kick-off meeting and project requirements, Urban Insight will create a unique, 
original, and professional design for the website.  Urban Insight will create three initial home 
page designs and two sample content page designs for MCDOT review and selection.  After 
MCDOT has selected the preferred alternative, Urban Insight will also prepare two rounds of 
home page design revisions and one round of content page revisions.   
Expected Deliverables: Three initial home page designs; two sample content page designs. 

 
Task 2.4 Content Management System Installation and Configuration 
Urban Insight will install and configure the popular, stable and proven Drupal open source web 
content management system as the foundation for website.  Themes will be built using web 
standards, based on the approved design by MCDOT.  Urban Insight will create navigation, 
views, blocks, content types, roles, and users for the website.   
Expected Deliverables:  Working web content management system. 
 
Task 2.5 Website Development  
Urban Insight will build the website using content supplied by the client and project team based 
on the website map developed during the planning phase.  They will acquire, review, and 
organize content and develop or migrate up to 25 website pages.  Images, tags, and 
categories will be added where possible.  The visual interface theme will be based on actual 
content.  
Expected Deliverables:  Website with content and images. 
 
Task 2.6 Interactive Google Map  
The website will include an interactive Google Map that allows users to provide feedback on 
location specific transportation issues in McHenry County.  The map will serve as an on-line 
catalogue of community concern and help to identify necessary improvements from the ground 
up. 
Expected Deliverables:  Interactive Google Map 
 
Task 2.7 Training  
Urban Insight provides training as part of each Drupal implementation, and believes that 
training future users is critical to the success of a website development project. Urban Insight 
typically provides a webinar-based training introduction to Drupal that lasts approximately 1.5 
hours.  
Expected Deliverables: Online Drupal training session conducted by Urban Insight. 
 
Task 2.8 Beta Testing, Quality Assurance Testing  
Urban Insight will perform beta testing and quality assurance of the website to ensure that the 
work satisfies the project requirements.  
Expected Deliverables:  Quality assurance checklist andbeta testing guidelines. 
 
 
 



Outreach for 2040 McHenry County Long Range Transportation Plan 
Sam Schwartz Engineering 
 
 

 
2/18/2011 

Page 3 
 

Task 2.9 Website Launch  
Upon completion of the development of the website, Urban Insight will assist the project team 
with launching the website, and will provide support for the website. Urban Insight will also 
manage DNS updates and provide editor and administrator support.  Urban Insight proposes to 
host the website on Urban Insight's secure, dedicated managed servers at Rackspace 
Managed hosting, the nation's leading managed hosting provider.  The website will be hosted 
for three years.   
Expected Deliverables:  Website available to the public for three years.  After three years, all 
website materials will be migrated to McHenry County in electronic and hard copies.   
 

Task 3:  Student Education Program (17.45%) 
Active Transportation Alliance (Active Trans) will develop and implement a standards-based 
service learning program for McHenry County students as part of the McHenry County Long Range 
Transportation Plan.  The program will be offered to high schools students in each of the McHenry 
County Board districts.  
 
This program will provide the following benefits, such as: 
 

 Early generational awareness of mobility and health issues, and 
 Classroom learning in six schools, and 
 Civic/service experiential learning, and 
 Youth socialization of safe mobility choice, and 
 Leadership development of McHenry teen youth, and 
 Community partnership of parents, educators, legislators and businesses. 

 
Active Trans will administer the program over a 12 month period beginning in March 2011.  Active 
Trans will design the program and educational requirements, and sub-contract with a facilitator to 
deliver the classroom learning component.  The facilitator will be a local educator experienced in 
delivering supplemental learning opportunities to high school age students. Active Trans will work 
with the relevant schools to ensure that the facilitator has any necessary credentials, licenses and 
qualifications.  
 
The educational program is outlined below. 
 
Educational Curriculum: 

 1 hour of classroom instruction per week  
 Up to 4 field trips including visits to local urban planning colleges, tour of model 

transportation facilities and opportunities to meet with key local officials (i.e. planning 
directors, community organization leaders, etc.). Transportation will be provided by the 
project team.   

 Student-led events to create awareness with peers, such as the student-developed 
marketing campaign and on-campus student surveys and interviews 
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The program will be implemented over the following four phases: 
 
Phase 1:  March 2011-May 2011 

 Develop 8-10 week standards-based educational curriculum (exact length of program is 
dependent on target completion date for Long Range Transportation Plan) 

 Begin recruiting local program facilitator 
 Collect student and community input to enhance curriculum 
 Establish partnerships with community stakeholders 
 Identify 6 target classes and service learning opportunities 

 
Phase 2:  June 2011 -August 2011 

 Contract with local program facilitator 
 Finalize curriculum 
 Plan service learning events 

 
Phase 3: September – December 2011 

 Conduct 2-3 student outreach events 
 Deliver curriculum at 6 target classes (one in each County Board district) 
 Deliver service learning events 

 
Phase 4: January 2012 – February 2012 

 Evaluate learning curriculum and program results 
 

Task 4: Develop Email Database and Emails Blasts (0.68%) 
SSE will develop an email database to send out project updates and meeting announcements 
electronically.  The initial database will be built through our team’s existing email addresses and 
assistance from other agencies, municipalities and stakeholders.  All users will be required to sign 
up for the email updates.  Each email will be reviewed by MCDOT staff before it is sent out to the 
public.  Constant Contact software will be used to complete the mailings.   
 
Expected Deliverables:  Email database, monthly email blasts to the members of the database 
 
Task 5: Conduct Focus Groups (7.87%) 
The project team will work with MCDOT staff and the McHenry County Board Transportation 
Committee to organize eight separate focus groups.  The primary goal of these groups will be to 
discuss the future of transportation in McHenry County.  Each focus group will consist of 10-15 
participants representing a certain segment of project stakeholders.  All questions and 
presentations will be developed by the project team and approved beforehand by MCDOT staff.  
The project team will be responsible for providing minutes of the focus groups to MCDOT staff.  
MCDOT staff and the Transportation Committee will be responsible for inviting focus group 
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participants. The Shah Center will be used to host these meetings. We recommend the following 
focus groups: 
 

 County leaders/officials (1)  
 Mayors and managers of municipalities (1) 
 Resident focus groups to get a community perspective on neighborhood transportation 

issues.  (2) 
 Business leaders (1) 
 Senior citizens.  (1) 
 Immigrants.  (1) 
 Employees with commutes of over one hour and people without cars.   (1) 

 
Expected Deliverables:  Presentation and questions for each focus group, minutes for each 
meeting. 
 
Task 6: Meet with Public Works and Engineers (3.13%) 
The project team will establish working groups with municipal public works departments and 
consulting engineering companies to discuss the Long Range Transportation Plan.  The purpose of 
these meeting will be to engage those that will assist with planning and implementation of future 
transportation projects on a local level.  These meetings will be held at the Shah Center and the 
MCDOT offices on a monthly basis. 
 
Expected Deliverables:  Monthly meetings with working group of public works officials and 
engineers, minutes of the meetings. 
   
Task 7: Open Houses (16.33%) 
SSE will hold seven open houses (one in each District of McHenry County and two in County 
Board District 6) to invite all stakeholders to participate in the outreach process.  The open houses 
will be in large public meeting formats SSE will develop all necessary materials and presentations 
for these meetings.  MCDOT will assist with developing the materials and review all materials 
before the meetings.    
 
SSE will also conduct mobile open houses at shopping centers or other high traffic generators on 
weekends.  The project team will work with municipalities to identify high-traffic shopping centers 
that may be willing to donate vacant retail space for the mobile outreach workshops.  These events 
could also be set up in parking lots or on sidewalks if vacant space is not available. 
 
Expected Deliverables:  Materials and presentations for the open houses, minutes and pictures of 
the meetings, conduct at least eight mobile open house and provide a summary of each one.   
 
Task 8: Library Displays (2.47%) 
SSE will create interactive displays for each of the 12 libraries in McHenry County,allowing people 
to participate in activities that will be on the website and public meetings.  We will work with the 



Outreach for 2040 McHenry County Long Range Transportation Plan 
Sam Schwartz Engineering 
 
 

 
2/18/2011 

Page 6 
 

libraries to educate them on the purpose of the project and how to encourage patrons of the library 
to participate in the project.    
 
Expected Deliverables:  Creation of interactive displays for 12 libraries. 
 
Task 9: Press Releases (0.70%) 
All meetings will be publicly announced through press releases to newspapers, municipalities, and 
local blogs.  SSE will also create a Facebook group to promote meetings and milestones of the 
project.  All materials will be reviewed by MCDOT staff before they are sent out publicly.  
 
Expected Deliverables:  Press releases, establish a Facebook group for the project. 
 
Task 10: County Board Charettes (4.29%) 
The project team will conduct six charettes (one in each District) with the McHenry County Board 
members.  The charette process will include a review of the outreach process. 
 
Expected Deliverables:  Six charettes with the McHenry County Board, materials and presentation 
for each charette 
   
Task 11: Bikeshops (0.47%) 
SSE will lead two bikeshops (bicycle workshops) in McHenry County.  The bike rides will utilize 
both multi-purpose trails and municipal streets.  These rides will occur in the Spring and/or 
Summer of 2011.   
 
Expected Deliverables:  Two bikeshops 
 
Task 12: Assistance with Draft Plan (19.90%) 
The results from these efforts will be used to assist McHenry County with drafting the 2040 
Transportation Plan.  The project team will author the chapter on public outreach and also assist 
with integrating results from the public outreach process into the Plan.  The project team will also 
be used as a sounding board for the County for any questions they may have.  The project team 
will work with McHenry County to develop an overall layout of the Plan and ensure that the font, 
graphics, colors and layout is consistent with all of the materials developed for the outreach 
process and the website.  The project team will also develop an electronic copy of the plan and 
host it on the website.   
 
Expected Deliverables:  Author chapter on public outreach, assist with integrating public outreach 
results into other chapters of the 2040 Transportation Plan.  Develop an overall graphic, color, and 
font scheme for the Plan.  Ensure that the Plan document is consistent with all materials that are 
developed for the outreach process and the website.  Create an electronic copy of the plan and 
host it on the website.   
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Task 13: Draft Plan Workshops (4.69%) 
The project team will hold six workshops (one in each District) to present the Draft Plan.  The 
workshops will discuss the results from the initial outreach process and improvements identified by 
the stakeholders as priorities.  The project team will be responsible for leading these meetings and 
providing all materials and presentations. 
 
Expected Deliverables:  Materials and presentations for workshops, minutes of the meetings.   
 
Task 14: Final Plan Workshops (2.98%) 
The project team will hold six workshops (one in each District) to present the Final Plan.  SSE will 
lead the meetings and McHenry County will present the results of the 2040 Transportation Plan.    
Additional input from the final workshops may be used to make final changes to the Plan, based on 
the County’s discretion.   
 
Expected Deliverables:  Materials and presentations for workshops, minutes of the meetings.   
 
Task 15: Public Hearings (3.11%) 
The project team, along with the MCDOT, will hold six public hearings to present an overview of 
the outreach process and present the findings of the 2040 Transportation Plan.  These meetings 
will take place in each District of McHenry County.  The project team will hire a court recorder for 
each public hearing to transcribe each meeting.   
 
Expected Deliverables:  Materials and presentations for public hearings, minutes of the meetings.   
 
Task 16: Project Management and Administration (3.13%) 
The project team will attend biweekly meetings with MCDOT staff to discuss the project and 
upcoming meetings.  The project team will also attend all County Board and Transportation 
Committee meetings and make appropriate presentations.  The project team will also submit 
weekly progress reports to MCDOT.   
 
Expected Deliverables:  Attendance at biweekly meetings and weekly progress reports.   
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Preliminary Engineering 
Services Agreement 

For 
Motor Fuel Tax Funds 

Municipality 

McHenry County 

   Name 

Sam Schwartz Engineering, PLLC 

Township  Address 

various 611 Broadway, Suite 415
  
County City 

McHenry New York
  

Section State 

11-00391-00-ES New York 10012
  
 

THIS AGREEMENT is made and entered into this       day of       , 2011 between the above Local 
Agency (LA) and Consultant (ENGINEER) and covers certain professional engineering services in connection with the 
improvement of the above SECTION.  Motor Fuel Tax Funds, allotted to the LA by the State of Illinois under the general 
supervision of the State Department of Transportation, hereinafter called the “DEPARTMENT”, will be used entirely or in part 
to finance ENGINEERING services as described under AGREEMENT PROVISIONS. 
 

Section Description 

Name Outreach Portion of McHenry County Long Range Transportation Plan
     
Route       Length       Mi.       FT  (Structure No.       ) 

           
Termini       
 
Description: 
      
 

Agreement Provisions 

The Engineer Agrees, 
 

1. To perform or be responsible for the performance of the following engineering services for the LA, in connection with the 
 proposed improvements herein before described, and checked below: 
 

 a.   Make such detailed surveys as are necessary for the preparation of detailed roadway plans 
 

 b.   Make stream and flood plain hydraulic surveys and gather high water data, and flood histories for the preparation 
  of detailed bridge plans. 
 

 c.   Make or cause to be made such soil surveys or subsurface investigations including borings and soil profiles and 
  analyses thereof as may be required to furnish sufficient data for the design of the proposed improvement.   
  Such investigations are to be made in accordance with the current requirements of the DEPARTMENT. 
 

 d.   Make or cause to be made such traffic studies and counts and special intersection studies as may be required to 
  furnish sufficient data for the design of the proposed improvement. 
 

 e.   Prepare Army Corps of Engineers Permit, Department of Natural Resources-Office of Water Resources Permit,  
  Bridge waterway sketch, and/or Channel Change sketch, Utility plan and locations, and Railroad Crossing work 
  agreements. 
 

 f.    Prepare Preliminary Bridge design and Hydraulic Report, (including economic analysis of bridge or culvert types) 
  and high water effects on roadway overflows and bridge approaches. 
 

 g.   Make complete general and detailed plans, special provisions, proposals and estimates of cost and furnish the LA 
  with five (5) copies of the plans, special provisions, proposals and estimates.  Additional copies of any or all  
  documents, if required, shall be furnished to the LA by the ENGINEER at his actual cost for reproduction. 
 

 h.   Furnish the LA with survey and drafts in quadruplicate of all necessary right-of-way dedications, construction  
  easement and borrow pit and channel change agreements including prints of the corresponding plats and staking 
  as required. 
 

Note:  Four copies to be submitted to the Regional Engineer   
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 i.    Assist the LA in the tabulation and interpretation of the contractors’ proposals 
 

 j.    Prepare the necessary environmental documents in accordance with the procedures adopted by the   
  DEPARTMENT’s Bureau of Local Roads & Streets. 
 

 k.   Prepare the Project Development Report when required by the DEPARTMENT. 
 
(2) That all reports, plans, plats and special provisions to be furnished by the ENGINEER pursuant to the AGREEMENT, will 
 be in accordance with current standard specifications and policies of the DEPARTMENT.  It is being understood that all 
 such reports, plats, plans and drafts shall, before being finally accepted, be subject to approval by the LA and the 
 DEPARTMENT. 
 
(3) To attend conferences at any reasonable time when requested to do so by representatives of the LA or the Department. 
 
(4) In the event plans or surveys are found to be in error during construction of the SECTION and revisions of the plans or 
 survey corrections are necessary, the ENGINEER agrees that he will perform such work without expense to the LA, even 
 though final payment has been received by him.  He shall give immediate attention to these changes so there will be a 
 minimum delay to the Contractor. 
 
(5) That basic survey notes and sketches, charts, computations and other data prepared or obtained by the Engineer 
 pursuant to this AGREEMENT will be made available, upon request, to the LA or the DEPARTMENT without cost and 
 without restriction or limitations as to their use. 
 
(6) That all plans and other documents furnished by the ENGINEER pursuant to this AGREEMENT will be endorsed by him 
 and will show his professional seal where such is required by law. 
 
The LA Agrees, 
 
1. To pay the ENGINEER as compensation for all services performed as stipulated in paragraphs 1a, 1g, 1i, 2, 3, 5 and 6 in 
 accordance with one of the following methods indicated by a check mark: 
 

 a.   A sum of money equal to       percent of the awarded contract cost of the proposed improvement as  

  approved by the DEPARTMENT. 
 

 b.   A sum of money equal to the percent of the awarded contract cost for the proposed improvement as approved by 
  the DEPARTMENT based on the following schedule: 

 
Schedule for Percentages Based on Awarded Contract Cost 

 

  Awarded Cost Percentage Fees 
 Under $50,000   'CPFF (see note) 
 0.00 %
 %
 %
 %
 %
 
   Note:    Not necessarily a percentage.  Could use per diem, cost-plus or lump sum. 
 
2. To pay for services stipulated in paragraphs 1b, 1c, 1d, 1e, 1f, 1h, 1j & 1k of the ENGINEER AGREES at actual cost of 
 performing such work plus 158 percent to cover profit, overhead and readiness to serve - “actual cost” being defined 
 as material cost plus payrolls, insurance, social security and retirement deductions.  Traveling and other out-of-pocket 
 expenses will be reimbursed to the ENGINEER at his actual cost.  Subject to the approval of the LA, the ENGINEER may 
 sublet all or part of the services provided under the paragraph 1b, 1c, 1d, 1e, 1f, 1h, 1j & 1k.  If the ENGINEER sublets all 
 or part of this work, the LA will pay the cost to the ENGINEER plus a five (5) percent service charge. 
 

 “Cost to Engineer” to be verified by furnishing the LA and the DEPARTMENT copies of invoices from the party doing the 
 work.  The classifications of the employees used in the work should be consistent with the employee classifications for 
 the services performed.  If the personnel of the firm, including the Principal Engineer, perform routine services that 
 should normally be performed by lesser-salaried personnel, the wage rate billed for such services shall be 
 commensurate with the work performed. 
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3. That payments due the ENGINEER for services rendered in accordance with this AGREEMENT will be made as soon as 
 practicable after the services have been performed in accordance with the following schedule: 
 
 a. Upon completion of detailed plans, special provisions, proposals and estimate of cost - being the work required by 
  paragraphs 1a through 1g under THE ENGINEER AGREES - to the satisfaction of the LA and their approval by the 
  DEPARTMENT, 90 percent of the total fee due under this AGREEMENT based on the approved estimate of cost. 
 
 b. Upon award of the contract for the improvement by the LA and its approval by the DEPARTMENT, 100 percent of 
  the total fee due under the AGREEMENT based on the awarded contract cost, less any amounts paid under “a”  
  above. 
 
 By Mutual agreement, partial payments, not to exceed 90 percent of the amount earned, may be made from time to time 
 as the work progresses. 
 
4. That, should the improvement be abandoned at any time after the ENGINEER has performed any part of the services 
 provided for in paragraphs 1a, through 1h and prior to the completion of such services, the LA shall reimburse the 
 ENGINEER for his actual costs plus 158 percent incurred up to the time he is notified in writing of such 

 abandonment -“actual cost” being defined as in paragraph 2 of THE LA AGREES. 
 
5. That, should the LA require changes in any of the detailed plans, specifications or estimates except for those required 
 pursuant to paragraph 4 of THE ENGINEER AGREEs, after they have been approved by the DEPARTMENT, the LA will 
 pay the ENGINEER for such changes on the basis of actual cost plus 158 percent to cover profit, overhead and 

 readiness to serve -“actual cost” being defined as in paragraph 2 of THE LA AGREES.  It is understood that “changes” as 
 used in this paragraph shall in no way relieve the ENGINEER of his responsibility to prepare a complete and adequate 
 set of plans and specifications. 
 

It is Mutually Agreed, 
 
1. That any difference between the ENGINEER and the LA concerning their interpretation of the provisions of this 
 Agreement shall be referred to a committee of disinterested parties consisting of one member appointed by the 
 ENGINEER, one member appointed by the LA and a third member appointed by the two other members for disposition 
 and that the committee’s decision shall be final. 
 
2. This AGREEMENT may be terminated by the LA upon giving notice in writing to the ENGINEER at his last known post 
 office address.  Upon such termination, the ENGINEER shall cause to be delivered to the LA all surveys, permits, 
 agreements, preliminary bridge design & hydraulic report, drawings, specifications, partial and completed estimates and 
 data, if any from traffic studies and soil survey and subsurface investigations with the understanding that all such 
 material becomes the property of the LA.  The ENGINEER shall be paid for any services completed and any services 
 partially completed in accordance with Section 4 of THE LA AGREES. 
 
3. That if the contract for construction has not been awarded one year after the acceptance of the plans by the LA and their 
 approval by the DEPARTMENT, the LA will pay the ENGINEER the balance of the engineering fee due to make 100 
 percent of the total fees due under this AGREEMENT, based on the estimate of cost as prepared by the ENGINEER and 
 approved by the LA and the DEPARTMENT. 
 
4. That the ENGINEER warrants that he/she has not employed or retained any company or person, other than a bona fide 
 employee working solely for the ENGINEER, to solicit or secure this contract, and that he/she has not paid or agreed to 
 pay any company or person, other than a bona fide employee working solely for the ENGINEER, any fee, commission, 
 percentage, brokerage fee, gifts or any other consideration, contingent upon or resulting from the award or making of this 
 contract.  For Breach or violation of this warranty the LA shall have the right to annul this contract without liability. 

 
  



Printed 2/18/2011 Page 4 of 4 BLR 05510 (Rev. 11/06) 

 
IN WITNESS WHEREOF, the parties have caused the AGREEMENT to be executed in quadruplicate counterparts, each of 
which shall be considered as an original by their duly authorized officers. 
 
 
Executed by the LA: 
 
       of the 
 (Municipality/Township/County)

ATTEST: State of Illinois, acting by and through its 
 
By    
 
 Clerk  By  

  (Seal) Title  
 
 

 
 
Executed by the ENGINEER:  
 
  
 
ATTEST:  
 
By   By  
 
Title   Title  
 
 
 
 

 
 
  Approved  

   
   
 Date  
 Department of Transportation  
   
   
 Regional Engineer 
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PAYROLL ESCALATION TABLE
ANNIVERSARY RAISES

FIRM NAME Sam Schwartz Engineering DATE 02/18/11
PRIME/SUPPLEMENT Prime PTB NO.

CONTRACT TERM 12 MONTHS OVERHEAD RATE 148.23%
START DATE 3/1/2011 COMPLEXITY FACTOR
RAISE DATE ANNIVERSARY % OF RAISE 2.00%

ESCALATION PER YEAR

DETERMINE THE MID POINT OF THE AGREEMENT

6

CALCULATE THE ESCALATION FACTOR TO THE MIDPOINT OF THE CONTRACT

1.00%

The total escalation for this project would be: 1.00%



PAYROLL RATES
FIRM NAME Sam Schwartz Engineering DATE 02/18/11
PRIME/SUPPLEMENT Prime
PTB NO.

ESCALATION FACTOR 1.00%

CLASSIFICATION CURRENT RATE CALCULATED RATE

Director of Planning $58.17 $58.75
Project Manager $38.46 $38.84
Transportation Planner $25.96 $26.22
Intern $15.00 $15.15

2 2/18/2011



COST ESTIMATE OF CONSULTANT SERVICES

FIRM DATE 02/18/11

PTB  OVERHEAD RATE 1.4823
PRIME/SUPPLEMENT COMPLEXITY FACTOR 0

OVERHEAD IN-HOUSE Outside SERVICES % OF

ITEM MANHOURS PAYROLL & DIRECT FIXED Direct BY TOTAL GRAND

FRINGE BENF COSTS FEE (10%) Costs OTHERS TOTAL

(A) (B) ( C ) (D) (E) (F) (G) (B-G)

Task 1: Kickoff Meeting 3 116.52 172.72 28.92 0.00 30,850.00 31,168.16 12.57%
Task 2: Project Website 6 233.04 345.44 57.85 0.00 42,228.64 42,864.96 17.28%
Task 3: Student Education Program 10 388.40 575.73 96.41 0.00 0.00 1,060.54 0.43%
Task 4: Develop Email Database and Email Blasts 28 613.76 909.78 152.35 0.00 0.00 1,675.89 0.68%
Task 5: Conduct Focus Groups 70 2,429.00 3,600.51 602.95 800.00 12,086.90 19,519.36 7.87%
Task 6: Meet with Public Works/Engineers 30 1,165.20 1,727.18 289.24 600.00 3,987.04 7,768.65 3.13%
Task 7: Open Houses 230 8,224.80 12,191.62 2,041.64 1,000.00 17,036.24 40,494.30 16.33%
Task 8: Library Displays 50 1,216.00 1,802.48 301.85 600.00 2,199.64 6,119.96 2.47%
Task 9: Press Releases 20 639.40 947.78 158.72 0.00 0.00 1,745.90 0.70%
Task 10: County Board Charettes 67 2,216.36 3,285.31 550.17 600.00 3,987.04 10,638.88 4.29%
Task 11: Bikeshops 10 388.40 575.73 96.41 100.00 0.00 1,160.54 0.47%
Task 12: Assistance with Draft Plan 330 10,662.30 15,804.73 2,646.70 0.00 20,240.28 49,354.01 19.90%
Task 13: Draft Plan Workshops 55 1,536.15 2,277.04 381.32 700.00 6,726.38 11,620.88 4.69%
Task 14: Final Plan Workshops 25 971.00 1,439.31 241.03 700.00 4,033.75 7,385.09 2.98%
Task 15: Public Hearings 30 1,165.20 1,727.18 289.24 2,400.00 2,121.39 7,703.00 3.11%
Task 16: Project Management and Administration 60 2 330 40 3 454 35 578 48 1 400 00 0 00 7 763 23 3 13%

COST PLUS FIXED FEE

2/18/2011

Task 16: Project Management and Administration 60 2,330.40 3,454.35 578.48 1,400.00 0.00 7,763.23 3.13%

TOTALS 1024 34,295.93 50,836.86 0.00 8,513.28 8,900.00 145,497.30 248,043.37 100.00%

2/18/20112/18/2011
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AVERAGE HOURLY PROJECT RATES

FIRM Sam Schwartz Engineering

PTB  DATE 02/18/11

PRIME/SUPPLEMENT Prime
SHEET 1 OF          3

PAYROLL TOTAL PROJECT RATES

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Planning 58.75 60 5.76% 3.38 0   0   0   0   10 14.29% 8.39
Project Manager 38.84 232 22.26% 8.65 3 100.00% 38.84 6 100.00% 38.84 10 100.00% 38.84 8 28.57% 11.10 30 42.86% 16.65
Transportation Planner 26.22 115 11.04% 2.89 0   0   0   0   20 28.57% 7.49
Intern 15.15 110 10.56% 1.60 0   0   0   20 71.43% 10.82 10 14.29% 2.16
   
   
   
   
   
   
              
              
              
             
             
    

Task 5: Conduct Focus 
GroupsTask 1: Kickoff Meeting Task 2: Project Website

Task 3: Student Education 
Program

Task 4: Develop Email 
Database and Email Blasts

2/18/2011 

    
             
             
              
     

TOTALS 517 50% $36.04 3 100% $38.84 6 100% $38.84 10 100% $38.84 28 100% $21.92 70 100% $34.70

2/18/2011 



#REF!

AVERAGE HOURLY PROJECT RATES

FIRM Sam Schwartz Engineering

PTB  DATE 02/18/11

PRIME/SUPPLEMENT Prime
SHEET 2 OF 3

PAYROLL Task 9: Press Releases Task 10: County Board Charett Task 11: Bikeshops

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Planning 58.75 0   50 21.74% 12.77 0   5 25.00% 14.69 2 2.99% 1.75 0   
Project Manager 38.84 30 100.00% 38.84 80 34.78% 13.51 10 20.00% 7.77 5 25.00% 9.71 40 59.70% 23.19 10 100.00% 38.84
Transportation Planner 26.22 0   60 26.09% 6.84 20 40.00% 10.49 0   15 22.39% 5.87 0   
Intern 15.15 0   40 17.39% 2.63 20 40.00% 6.06 10 50.00% 7.58 10 14.93% 2.26 0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
          
              
              
             
             

Task 6: Meet with Public 
Works/Engineers Task 7: Open Houses Task 8: Library Displays

2/18/2011 

   
             
             
             
              
          

TOTALS 30 100% $38.84 230 100% $35.76 50 100% $24.32 20 100% $31.97 67 100% $33.08 10 100% $38.84

2/18/2011 



#REF!

AVERAGE HOURLY PROJECT RATES

FIRM Sam Schwartz Engineering

PTB  DATE 02/18/11

PRIME/SUPPLEMENT Prime
SHEET                     3         OF             3

PAYROLL Task 15: Public Hearings Task 16: Project Management and Administration

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Planning 58.75 40 12.12% 7.12 0   0   0   0   0   
Project Manager 38.84 100 30.30% 11.77 25 45.45% 17.66 25 100.00% 38.84 30 100.00% 38.84 60 100.00% 38.84 0   
Transportation Planner 26.22 140 42.42% 11.12 10 18.18% 4.77 0   0   0   0   
Intern 15.15 50 15.15% 2.30 20 36.36% 5.51 0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
          
              
              
             
             

Task 12: Assistance with 
Draft Plan

Task 13: Draft Plan 
Workshops

Task 14: Final Plan 
Workshops

2/18/2011 

   
             
             
             
              
          

TOTALS 330 100% $32.31 55 100% $27.93 25 100% $38.84 30 100% $38.84 60 100% $38.84 0 0% $0.00

2/18/2011 



Payroll Rates

FIRM NAME Active Transportation Alliance DATE 02/18/11
PRIME/SUPPLEMENT  
PTB NO.  

ESCALATION FACTOR

CLASSIFICATION CURRENT RATE ESCALATED RATE

School Programs Manager $30.39 $30.39
North Suburban Coordinator $26.60 $26.60

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011,8:25 AM

PAGE 2



EXHIBIT B

Cost Estimate of

Consultant Services
(CPFF)

Firm Active Transportation Alliance Date 02/18/11
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section Overhead Rate 180.69%
County
Job No. Complexity Factor 0
PTB & Item  

Overhead In-House Outside Services % of
Item Manhours Payroll & Direct Fixed Direct By Total Grand 

Fringe Benefits Costs Fee Costs Others Total

Task 1: Kickoff Meeting 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 2: Project Website 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 3: Student Education Program 550 10,092.50 18,236.14 0.00 7,400.00 6,500.00 42,228.64 100.00%
Task 4: Develop Email Database and Emails Blasts 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 5: Conduct Focus Groups 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 6: Meet with Public Works/Engineers 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 7: Open Houses 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 8: Library Displays 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 9: Press Releases 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 10: County Board Charettes 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 11: Bikeshops 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 12:  Assistance with Draft Plan 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 13: Draft Plan Workshops 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 14: Final Plan Workshops 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 16: Public Hearings 0 0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 17: Project Management and Administration 0 0.00 0.00 0.00 0.00 0.00 0.00%

TOTALS 550 10,092.50 18,236.14 0.00 0.00 7,400.00 6,500.00 42,228.64 100.00%

PRINTED 2/18/2011, 8:25 AM
Page 3 BDE 025   (Rev. 2/06)



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Active Transportation Alliance Date 02/18/11
Job No.  
PTB/Item  Sheet 1 OF 1

Payroll Avg Total Project Rates Task 1: Kickoff Meeting Task 2: Project Website Task 3: Student Education ProgTask 4: Develop Email DatabasTask 5: Conduct Focus Groups

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

School Programs Manager 19.57 275 50.00% 9.79 0   0   275 50.00% 9.79 0   0   
North Suburban Coordinator 17.13 275 50.00% 8.57 0   0   275 50.00% 8.57 0   0   
  0   0   0     0   0   
  0   0   0     0   0   
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0    

TOTALS 550 100% $18.35 0 0% $0.00 0 0% $0.00 550 100% $18.35 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 8:25 AM

PAGE 4



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Active Transportation Alliance Date 02/18/11
Job No.  
PTB/Item  Sheet 2 OF 1

Payroll Avg Task 6: Meet with Public Works/Task 7: Open Houses Task 8: Library Displays Task 9: Press Releases Task 10: County Board CharetteTask 11: Bikeshops

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

School Programs Manager 30.39 0   0     0   0   0   
North Suburban Coordinator 26.60 0   0   0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 8:25 AM

PAGE 5



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Active Transportation Alliance Date 02/18/11
Job No.  
PTB/Item  Sheet 3 OF 1

Payroll Avg Task 12:  Assistance with Draft Task 13: Draft Plan Workshops Task 14: Final Plan Workshops Task 16: Public Hearings Task 17: Project Management a   

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

School Programs Manager 30.39 0   0   0   0       
North Suburban Coordinator 26.60 0   0   0   0   0     
  0   0           
    0           
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 8:25 AM

PAGE 6



Payroll Rates

FIRM NAME Interface Studio DATE 02/18/11
PRIME/SUPPLEMENT  
PTB NO.  

ESCALATION FACTOR 0.00%

CLASSIFICATION CURRENT RATE ESCALATED RATE

Principal $43.27 $43.27
Associate $27.40 $27.40
Urban Designer II $23.56 $23.56
Urban Designer I $20.67 $20.67

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011,11:45 AM

PAGE 2



EXHIBIT B

Cost Estimate of

Consultant Services
(CPFF)

Firm Interface Studio Date 02/18/11
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section Overhead Rate 140.00%
County
Job No. Complexity Factor 0
PTB & Item  

Overhead In-House Outside Services % of
Item Manhours Payroll & Direct Fixed Direct By Total Grand 

Fringe Benefits Costs Fee Costs Others Total

Task 1: Kickoff Meeting  0.00 0.00 0.00 0.00 0.00%
Task 2: Project Website  0.00 0.00 0.00 0.00 0.00%
Task 3: Student Education Program  0.00 0.00 0.00 0.00 0.00%
Task 4: Develop Email Database and Emails Blasts  0.00 0.00 0.00 0.00 0.00%
Task 5: Conduct Focus Groups  0.00 0.00 0.00 0.00 0.00 0.00%
Task 6: Meet with Public Works/Engineers  0.00 0.00 0.00 0.00 0.00 0.00%
Task 7: Open Houses 135 3,699.00 5,178.60 1,287.25 800.00 10,964.85 30.86%
Task 8: Library Displays 35 800.45 1,120.63 278.56 0.00 2,199.64 6.19%
Task 9: Press Releases  0.00 0.00 0.00 0.00 0.00%
Task 10: County Board Charettes  0.00 0.00 0.00 0.00 0.00 0.00%
Task 11: Bikeshops  0.00 0.00 0.00 0.00 0.00 0.00%
Task 12:  Assistance with Draft Plan 250 6,110.00 8,554.00 2,126.28 0.00 16,790.28 47.25%
Task 13: Draft Plan Workshops 32 1,384.64 1,938.50 481.85 800.00 4,604.99 12.96%
Task 14: Final Plan Workshops 16 353.92 495.49 123.16 0.00 972.36 2.74%
Task 16: Public Hearings  0.00 0.00 0.00 0.00 0.00 0.00%
Task 17: Project Management and Administration  0.00 0.00 0.00 0.00 0.00 0.00%

TOTALS 468 12,348.01 17,287.21 0.00 4,297.11 1,600.00 0.00 35,532.12 100.00%

PRINTED 2/18/2011, 11:45 AM
Page 3 BDE 025   (Rev. 2/06)



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section
County  Consultant Interface Studio Date 02/18/11
Job No.  
PTB/Item  Sheet 1 OF 3

Payroll Avg Total Project Rates Task 1: Kickoff Meeting Task 2: Project Website Task 3: Student Education ProgTask 4: Develop Email DatabasTask 5: Conduct Focus Groups

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Principal 43.27 82 17.52% 7.58 0   0     0   0   
Associate 27.40 50 10.68% 2.93 0   0   0   0   0   
Urban Designer II 23.56 168 35.90% 8.46 0   0   0   0   0   
Urban Designer I 20.67 168 35.90% 7.42 0   0   0   0   0   
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0    

TOTALS 468 100% $26.39 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 11:45 AM

PAGE 4



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Interface Studio Date 02/18/11
Job No.  
PTB/Item  Sheet 2 OF 1

Payroll Avg Task 6: Meet with Public Works/Task 7: Open Houses Task 8: Library Displays Task 9: Press Releases Task 10: County Board CharetteTask 11: Bikeshops

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Principal 43.27 0   30 22.22% 9.62 0   0   0   0   
Associate 27.40 0   15 11.11% 3.04 5 14.29% 3.91 0   0   0   
Urban Designer II 23.56 0   45 33.33% 7.85 15 42.86% 10.10 0   0   0   
Urban Designer I 20.67 0   45 33.33% 6.89 15 42.86% 8.86 0   0   0   
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 0 0% $0.00 135 100% $27.40 35 100% $22.87 0 0% $0.00 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 11:45 AM

PAGE 5



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Interface Studio Date 02/18/11
Job No.  
PTB/Item  Sheet 3 OF 1

Payroll Avg Task 12:  Assistance with Draft Task 13: Draft Plan Workshops Task 14: Final Plan Workshops Task 16: Public Hearings Task 17: Project Management a   

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Principal 43.27 20 8.00% 3.46 32 100.00% 43.27 0         
Associate 27.40 30 12.00% 3.29 0   0   0   0     
Urban Designer II 23.56 100 40.00% 9.42 0   8 50.00% 11.78       
Urban Designer I 20.67 100 40.00% 8.27 0   8 50.00% 10.34       
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 250 100% $24.44 32 100% $43.27 16 100% $22.12 0 0% $0.00 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 11:45 AM

PAGE 6



Payroll Rates

FIRM NAME Baxter & Woodman DATE 02/18/11
PRIME/SUPPLEMENT  
PTB NO.  

ESCALATION FACTOR

CLASSIFICATION CURRENT RATE ESCALATED RATE

Director of Transportation $68.38 $68.38
Director of Marketing $44.45 $44.45

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011,9:02 AM

PAGE 2



EXHIBIT B

Cost Estimate of

Consultant Services
(CPFF)

Firm Baxter & Woodman Date 02/18/11
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section Overhead Rate 148.23%
County
Job No. Complexity Factor 0
PTB & Item  

Overhead In-House Outside Services % of
Item Manhours Payroll & Direct Fixed Direct By Total Grand 

Fringe Benefits Costs Fee Costs Others Total

Task 1: Kickoff Meeting  0.00 0.00 0.00 0.00 0.00%
Task 2: Project Website  0.00 0.00 0.00 0.00 0.00 0.00%
Task 3: Student Education Program  0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 4: Develop Email Database and Emails Blasts  0.00 0.00 0.00 0.00 0.00 0.00%
Task 5: Conduct Focus Groups 27 1,367.55 2,027.12 492.23 100.00 0.00 3,986.90 19.50%
Task 6: Meet with Public Works/Engineers 20 1,367.60 2,027.19 492.25 100.00 0.00 3,987.04 19.50%
Task 7: Open Houses 16 711.20 1,054.21 255.98 100.00 0.00 2,121.39 10.38%
Task 8: Library Displays  0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 9: Press Releases  0.00 0.00 0.00 0.00 0.00 0.00%
Task 10: County Board Charettes 20 1,367.60 2,027.19 492.25 100.00 0.00 3,987.04 19.50%
Task 11: Bikeshops  0.00 0.00 0.00 0.00 0.00 0.00 0.00%
Task 12:  Assistance with Draft Plan  0.00 0.00 0.00 0.00 0.00 0.00%
Task 13: Draft Plan Workshops 16 711.20 1,054.21 255.98 100.00 0.00 2,121.39 10.38%
Task 14: Final Plan Workshops 16 711.20 1,054.21 255.98 100.00 0.00 2,121.39 10.38%
Task 16: Public Hearings 16 711.20 1,054.21 255.98 100.00 0.00 2,121.39 10.38%
Task 17: Project Management and Administration  0.00 0.00 0.00 0.00 0.00 0.00%

TOTALS 131 6,947.55 10,298.50 0.00 2,500.69 700.00 0.00 20,446.53 100.00%

PRINTED 2/18/2011, 9:02 AM
Page 3 BDE 025   (Rev. 2/06)



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Baxter & Woodman Date 02/18/11
Job No.  
PTB/Item  Sheet 1 OF 3

Payroll Avg Total Project Rates Task 1: Kickoff Meeting Task 2: Project Website Task 3: Student Education ProgTask 4: Develop Email DatabasTask 5: Conduct Focus Groups

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Transportation 68.38 47 35.88% 24.53 0   0     0   7 25.93% 17.73
Director of Marketing 44.45 84 64.12% 28.50 0   0   0   0   20 74.07% 32.93
  0   0   0   0   0   0   
  0   0   0   0   0   0   
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0             
  0    

TOTALS 131 100% $53.04 0 0% $0.00 0 0% $0.00 0 0% $0.00 0 0% $0.00 27 100% $50.65

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 9:02 AM

PAGE 4



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Baxter & Woodman Date 02/18/11
Job No.  
PTB/Item  Sheet 2 OF 2

Payroll Avg Task 6: Meet with Public Works/Task 7: Open Houses Task 8: Library Displays Task 9: Press Releases Task 10: County Board CharetteTask 11: Bikeshops

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Transportation 68.38 20 100.00% 68.38 0     0   20 100.00% 68.38 0   
Director of Marketing 44.45 0   16 100.00% 44.45 0   0   0   0   
  0   0   0   0   0   0   
  0   0   0   0   0   0   
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 20 100% $68.38 16 100% $44.45 0 0% $0.00 0 0% $0.00 20 100% $68.38 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 9:02 AM

PAGE 5



'

Average Hourly Project Rates
Route Outreach Portion of McHenry County Long Range Transportation Plan
Section  
County  Consultant Baxter & Woodman Date 02/18/11
Job No.  
PTB/Item  Sheet 3 OF 2

Payroll Avg Task 12:  Assistance with Draft Task 13: Draft Plan Workshops Task 14: Final Plan Workshops Task 16: Public Hearings Task 17: Project Management a   

Hourly Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Director of Transportation 68.38 0   0   0   0       
Director of Marketing 44.45 0   16 100.00% 44.45 16 100.00% 44.45 16 100.00% 44.45 0     
  0   0           
    0           
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
     

TOTALS 0 0% $0.00 16 100% $44.45 16 100% $44.45 16 100% $44.45 0 0% $0.00 0 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 2/18/2011, 9:02 AM

PAGE 6



Senior Project 
Manager

Senior Drupal 
Developer

Web Developer Art Director
Quality Assurance 

Specialist
System Admin

$125 $125 $95 $110 $50 $125
2.1 Project Kick‐off Meeting 4 4 $500
2.2 Requirements Document & Wireframes 12 12 $1,500
2.3 Website Design 20 20 $2,200
2.4 CMS Installation, Configuration 4 40 44 $5,500
2.5 Website Development 8 24 8 40 $3,680
2.6 Interactive Google Map 4 8 8 20 $2,260
2.7 Training 8 8 $1,000
2.8 Beta Testing, Quality Assurance Testing 4 4 8 16 $1,400
2.9 Website Launch 2 8 8 18 $2,010
2.1 Website Hosting/Maintenance (12 Months) 0 $0
12 Assistance with Plan 10 20 30 $3,450

Total Hours 56 52 40 40 16 8
Total Labor Fee $7,000 $6,500 $3,800 $4,400 $800 $1,000
Direct Costs
Total Fee

Task

$10,800
$34,300

Total Hours Total Fee

212 $23,500

Task Description



Catherine Jones Bev Thomas
$105 $60

Task 1
Task 2
Task 3
Task 4
Task 5 60 25 85 $7,800 $300 $8,100
Task 6
Task 7 30 10 40 $3,750 $200 $3,950
Task 8
Task 9
Task 10
Task 11
Task 12
Task 13
Task 14 8 8 $840 $100 $940
Task 15
Task 16

Total Hours 98 35
Total Labor Fee $10,290 $2,100

$600 $12,990133 $12,390

Task Total Hours
Total Labor 

Fee
Direct Costs Total  Fee



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website - - -
Task 3: Student Education Program - - -
Task 4: Develop Email Database and Emails Blast - - -

Mileage 8 Round Trips, 100 miles per trip, $0.51 per mile $408
Presentation Materials Boards/Maps $392

Mileage 10 Round Trips, 100 miles per trip, $0.51 per mile $510
Presentation Materials Boards/Maps $90

Mileage 7 Round Trips, 100 miles per trip, $0.51 per mile $357
Presentation Materials Boards/Maps $643

Task 8: Library Displays Presentation Materials Boards/Maps $600
Task 9: Press Releases - - -

Mileage 6 Round Trips, 100 miles per trip, $0.51 per mile $306
Presentation Materials Boards/Maps $294

Task 11: Bikeshops Mileage 2 Round Trips, 100 miles per trip, $0.51 per mile $100
Task 12:  Assistance with Draft Plan - - -

Mileage 6 Round Trips, 100 miles per trip, $0.51 per mile $306
Presentation Materials Boards/Maps $394

Mileage 6 Round Trips, 100 miles per trip, $0.51 per mile $306
Presentation Materials Boards/Maps $394

Mileage 6 Round Trips, 100 miles per trip, $0.51 per mile $306
Presentation Materials Boards/Maps $294

Court Reporter 6 Public Hearings, assuming $300 per hearing $1,800
Mileage 20 Round Trips, 100 miles per trip, $0.51 per mile $1,020

Miscellaneous Paper Costs Miscellaneous Paper Costs $380
$8,900

Task 7: Open Houses

Task 6: Meet with Public Works/Engineers

Task 5: Conduct Focus Groups

Total
Task 16: Project Management and Administration

Task 15: Public Hearings

Task 14: Final Plan Workshops

Task 13: Draft Plan Workshops

Task 10: County Board Charettes

Direct Costs
SSE

2/18/2011



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website Website Hosting/Maintenance $300 per month, 36 months $10,800
Task 3: Student Education Program - - -
Task 4: Develop Email Database and Emails Blasts - - -
Task 5: Conduct Focus Groups - - -
Task 6: Meet with Public Works/Engineers - - -

- - -
- - -

Task 8: Library Displays - - -
Task 9: Press Releases - - -
Task 10: County Board Charettes - - -
Task 11: Bikeshops - - -
Task 12:  Assistance with Draft Plan - - -
Task 13: Draft Plan Workshops - - -
Task 14: Final Plan Workshops - - -
Task 15: Public Hearings - - -
Task 16: Project Management and Administration - - -

$10,800Total

Task 7: Open Houses

Direct Costs
Urban Insight
2/18/2011



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website - - -

Supplies and Equipment
Necessary supplies and equipment for 

classroom activities $5,000.00
Curriculum Materials and Printing Printing of materials for classroom activities $1,200

Travel Travel for ATA employees and for student trips $1,200
Program Facilitiator $4,000

Graphic Design & Editing $2,500
Task 4: Develop Email Database and Emails Blasts - - -
Task 5: Conduct Focus Groups - - -
Task 6: Meet with Public Works/Engineers - - -

- - -
- - -

Task 8: Library Displays - - -
Task 9: Press Releases - - -
Task 10: County Board Charettes - - -
Task 11: Bikeshops - - -
Task 12:  Assistance with Draft Plan - - -
Task 13: Draft Plan Workshops - - -
Task 14: Final Plan Workshops - - -
Task 15: Public Hearings - - -
Task 16: Project Management and Administration - - -
Total $13,900

Task 7: Open Houses

SubconsultantsTask 3: Student Education Program

Direct Costs
Active Transportation Alliance

2/18/2011



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website - - -
Task 3: Student Education Program - - -
Task 4: Develop Email Database and Emails Blasts - - -
Task 5: Conduct Focus Groups - - -
Task 6: Meet with Public Works/Engineers - - -
Task 7: Open Houses Travel Airfare/Hotel/Car Rental/Mileage $800
Task 8: Library Displays - - -
Task 9: Press Releases - - -
Task 10: County Board Charettes - - -
Task 11: Bikeshops - - -
Task 12:  Assistance with Draft Plan - - -
Task 13: Draft Plan Workshops Travel Airfare/Hotel/Car Rental/Mileage $800
Task 14: Final Plan Workshops - - -
Task 15: Public Hearings - - -
Task 16: Project Management and Administration - - -

$1,600Total

Direct Costs
Interface Studio

2/18/2011



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website - - -
Task 3: Student Education Program - - -
Task 4: Develop Email Database and Emails Blasts - - -
Task 5: Conduct Focus Groups Travel Mileage $100
Task 6: Meet with Public Works/Engineers Travel Mileage $100
Task 7: Open Houses Travel Mileage $100
Task 8: Library Displays - - -
Task 9: Press Releases - - -
Task 10: County Board Charettes Travel Mileage $100
Task 11: Bikeshops - - -
Task 12:  Assistance with Draft Plan - - -
Task 13: Draft Plan Workshops Travel Mileage $100
Task 14: Final Plan Workshops Travel Mileage $100
Task 15: Public Hearings Travel Mileage $100
Task 16: Project Management and Administration - - -

$700Total

Direct Costs
Baxter and Woodman

2/18/2011



Direct Costs
Task Cost Type Description of Cost Cost
Task 1: Kickoff Meeting - - -
Task 2: Project Website - - -
Task 3: Student Education Program - - -
Task 4: Develop Email Database and Emails Blasts - - -

Task 5: Conduct Focus Groups Supplies
Supplies for hosting meetings including paper, printing, 

and food $300
Task 6: Meet with Public Works/Engineers - - -
Task 7: Open Houses Travel Mileage $200
Task 8: Library Displays - - -
Task 9: Press Releases - - -
Task 10: County Board Charettes - - -
Task 11: Bikeshops - - -
Task 12:  Assistance with Draft Plan - - -
Task 13: Draft Plan Workshops - - -
Task 14: Final Plan Workshops Travel Mileage $100
Task 15: Public Hearings - - -
Task 16: Project Management and Administration - - -

$600Total

Direct Costs
Shah Center
2/18/2011




